

**CITY OF SAN MATEO**  
**CENTRAL PARK PHASE 1 PLAYGROUND IMPROVEMENTS PROJECT**

|                               |   |         |                             |
|-------------------------------|---|---------|-----------------------------|
| <b>BID OPENING:</b>           | 9/6/2024                                  | 2:05 PM | City Hall Conference Room C |
| <b>SEALED BIDS OPENED BY:</b> | King Leong, Project Manager               |         |                             |
| <b>OBSERVED BY:</b>           | Giovana Orozco, Administrative Technician |         |                             |

| Bid Checklist                                    | Robert Bothman Construction |  |    | Brightview Landscape Development |  |    | McGuire and Hester |  |    | Suarez & Munoz Construction |  |    |
|--|-----------------------------|--|----|----------------------------------|--|----|--------------------|--|----|-----------------------------|--|----|
| Prequalified bidder                              | Yes                         |  | No | Yes                              |  | No | Yes                |  | No | Yes                         |  | No |
| Attended mandatory pre-bid meeting               | Yes                         |  | No | Yes                              |  | No | Yes                |  | No | Yes                         |  | No |
| Bid submitted before or on 9/6/24, 2:00 PM       | Yes                         |  | No | Yes                              |  | No | Yes                |  | No | Yes                         |  | No |
| Sealed and labelled bid envelope                 | Yes                         |  | No | Yes                              |  | No | Yes                |  | No | Yes                         |  | No |
| Base Bid   | \$ 11,392,000.00            |  |    | \$ -                             |  |    | \$ 11,268,000.00   |  |    | \$ 10,900,000.00            |  |    |
| Alt 1 - Picnic                                   | \$ 94,000.00                |  |    | \$ -                             |  |    | \$ 96,300.00       |  |    | \$ 61,000.00                |  |    |
| Alt 2 - Swing                                    | \$ 43,000.00                |  |    | \$ -                             |  |    | \$ 26,000.00       |  |    | \$ 24,000.00                |  |    |
| Alt 3 - Zipline                                  | \$ 267,000.00               |  |    | \$ -                             |  |    | \$ 280,000.00      |  |    | \$ 300,000.00               |  |    |
| Alt 4 - Boardwalk                                | \$ 121,000.00               |  |    | \$ -                             |  |    | \$ 255,000.00      |  |    | \$ 225,000.00               |  |    |
| Alt 5 - Boardwalk Decking                        | \$ 17,500.00                |  |    | \$ -                             |  |    | \$ 21,300.00       |  |    | \$ 22,000.00                |  |    |
| <b>Total Base Bid and All Alternates Amount:</b> | \$ 11,934,500.00            |  |    | \$ -                             |  |    | \$ 11,946,600.00   |  |    | \$ 11,532,000.00            |  |    |